FROM : FRx NO. :3816193237 Jan. 27 26895 12:18PM

aX

To: Jeremy Covert; Craig Zgabay From: g,,0an Wienand
Fax: 313-557-0967; 208-988-1049 Pages: 9 (including cover)
Phone: Date: 27 Jan(5

Re: USAG BOA/Steam Project info cct

O Urgont % For Review [l Pleass Comment [ Please Reply [ Please Recycle

Attached:

1 F'age.é 1-4: Basic Qrdering Agreement

2. Pages 5-6: Delivery Order for the Steam Project

3. Pages 7-8: Mod 2 to the original Delivery Order (don't have Mad 1)

There are still some information gaps and questions. The BOA refers to both a buyout provision and a
termination provision. Maybe they are the same. However, there is only a schedule for a cancallation

ceiling.

Also, Mod 2 broke the project into two phases. The boilers would fall under Phase 2. | don't know if
the cancellation ceilings cover only Phase 2 or all the ECMs.

| see that Cogenex has registered for the Forum. The USAG was in discussions with them as late as
January 2004 regarding a cogen plant for the campus, sole sourced under the BOA,

Susan
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BASIC ORDERING AGREEMENT
~ BETWEEN |
SCIENCE APPLICATIONS INTERNATIONAL CORP (SAIC FREDERICK)
| AND

ALLEGHENY POWER SYSTEMS (AFS)

This Basic Ordering (BOA) is entered into by Science Applications lnten}ational Corp. (S.AIC

* Frederick) as the Operations and Technical Support Contractor for the National Cancer Institute
(NCI), and in partnership with the U.S. Army Garrison Fort Detrick, hercinafter called the
“Government” and the Allegheny Power Systems (APS), hereinafter called the “Contractor”. The
terms “order” and “contract” are considered to be interchangeable. The effective date of this
agreement is the date of execution by the Government, as shown below. This docutnent is not 8
contract, :

Individual orders may be issued by SAIC as the Operations and Technical Support Contractor for the
National Cancer Institute (NCI) for the NCI, for the USAG Fort Detrick under the terms of the
interagency agreement between the NCT and the Fort Detrick or as joint projects for the NCI and Fort
Detrick.

The terms and conditions hereinafter set forth are hereby agreed upon by the parties herete for
incorporation into negotiated firm-fixed price type contracts, between the parties, entered into on or
after the date of this document, and prior to its expiration.

This BOA may be terminated in its entirety by either party upon thirty (30) calendar days written
notice to the other party. This BOA, including the clauses hereof, may be amended only by mutual
agreement of the parties, and shall be revised as necessary to conform to the requirements of the
Federal Acquisition Regulations. Modification of this BOA shall not retroactively affect orders
previously issued.

The period during which orders may be placed against this BOA may not exceed ten (10) years, The
basic term is five (5) years, and the Contracting Officer may grant extensions for up to five (5) years,
with no single extension exceeding one (1) year.



FROM :

' Title: Senior Vice President
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Tn WITNESS WHEREOF, the parties hereto, hereby execute this agreement,

Allegheny Poyvor;Systeﬁ; : s Science Applications Inté@ational Corp. :

By:

By: Jay 8. Pifer ﬂ

Date: February 24, 1997

Department of the Army

. e

By: Henry O, Tuell III
Title: Colonel, U.S. Army

Date: Eebruary 24, 1997 Date: February 24, 1997
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ESTIMATED COST

Payment for services rendered will be the Contractor’s share of the savings, calculated
pursuant to Paragraph C.20, equal to-the sum of the actual costs allocable to the ECM
implementation effort (exclusive of profit and overhead) less the amount of ‘the financial
incentives/rebates provided by the Contractor and the negotiated cost-of-money. The
contract terms will be established to allow ample time for generation of adequate cost savings
to cover the Contractor’s share of the savings. Each contract will have a cancellation ceiling
(unfunded contingent liability) schedule for future program years to establish the maximum
amount that the Government will pay in the event that the contract is terminated for the
convenience of the Government or funds are not appropriated for contract performance for
succeeding program years.

BUY-QUT PROVISION

The Government reserves the right to buy-out the contract value of the remaining term (less
interest due on unamortized portion of investment) provided by the buy-out schedule
negotiated and included in each negotiated contract.

ANCIAL INCE BATES

Financial incentives/rebates based on the installation of approved energy efficient equipment
will be provided by the Contractor in the form of a credit on the installation cost. Rebate
amounts shall be equal to that offered to any other most favored customer of the Contractor
under similar conditions and programs. '

ENE MENTS/PROJECT SCOF

The Government requires installation of ECM’s at Fort Detrick, Frederick, Maryland, which -

includes the NCI-FCRDC (hereinafter referred to as the “facility”) to reduce energy
consumption and corresponding utility costs. The Contractar shall provide at no capital cost
to the Government, all initial capital, labor, material, supplies and equipment to identify and
implement energy conservation projects executed by contracts negotiated pursuant to this
BOA. The scope of the BOA includes all facilities and utility distribution systems at the
facility, unless otherwise restricted by this agreement or an individual contract. The

=

to implement all ECMs. Subcontractor selection shall be based on cost, experience, past
performance and responsibility. Contractor payments for individual ECMs will be made from
savings in the facility utility operation and maintenance (O&M) budget, achieved from ECM
implementation,
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POST-AWARD CONFERENCE

Prior to commencmg work on any individual contract, thc Contracmr shall meet with the

.....

Contracting ‘Officer, to discuss and develop mutual understandmgs relative to safety,
scheduling, performance, and administration of the resulting contracts.

ORK O RMAL DUTY HOURS
If the Contractor desires to work 6n Saturday, Sunday, Federal holidays, or outside the
Government’s normal duty hours (Monday through Friday), it may submit a written request

to the Contracting Officer or his designated representative for approval at least fourteen (14)
calendar day prior to the proposed start of such work per Attachment J-7,

GOVERNMENT POINTS-OF-CONTACT - See Attachment J-10.
TERMINATION LIABILITY
R N AUSE

For the purposes of the Termination for Convenience of the Government (Fixed-Price)
Clause, (Refer to Section I, FAR Clause 52.249-2 ALTERNATE I), the “total contract price”

* shall be limited to the program year contract price established at the beginning of the program

year in which termination is effected for each individual contract.
ENT® JABILITY

Accordingly, the Government’s maximum termination liability in the event of a termination
for the convenience of the Government shall not exceed the sum of’ (1) the “total contract
price” for the affected program yedr, and (2) the amount established as the cancellation ceiling
for cancellation of remaining profiram years in the contract term for each, individual contract.

CANCELLATION CEILING

The cancellation ceiling represents the maximum liability the Government assumes in the
event of a cancellation of items. The actual computation of the cancellation charge shall be
per prncedurcq set forth in FAR Clause 52.217-1 for each, individual contract.

CANCELLATION CHARGE
If cancellation of a contract occurs pursuant to FAR Clause 52.217-1, the Contractor will be

paid & cancellation charge not to exceed the amount set forth in the cancellation ceiling
schedule, as applicable at time of cancellation.

E-1
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CONTRAGT/MIACHASE ORDER NO.
BOA #97CXE0272A

P.0. Box B, Bldg. 244
Frederck, Maryland 21702

'i.

|
i
i
&

SHIP TO '
SAIC-Fredarick P.0, Box B, Bidg, 244 Frederiek, Maryland 21702
~ Slreel Wﬁﬁ Coda

[PAYMENT TERMS

Payments shall be made to the Gontractor as @ share of the energy cost aavings, pursuant with Article C.20,
"Payment Ochedule.”

Pryments ehall be mada in accordance with Scheduls 1 via the monthly utility bill in the amount equal 1o

, |the guaranteed savings,

ACCOUNTING AND APPROFRIATION DATA Nat Invastmant
Appropriations shali be asaigned in accordance with the regular monthly utllity payments. $ 5,857,828.00

The Pods s Ertlin Gty
i Alrgnamey Fower

DELIVERY ORDER TERMS AND CONDITIONS '

Pursuant with BOA #97CXE0272A, Articte C.18.8, "Specific Contracts,” this deiivery order shall delineate
a contract for ECM services, Tha terms and conditions of BOA #67CXS0272A shall be mada part of this
dalivary erder in full foree and effect.

SCHEDULE OF SUPPLIES/SERVICE L

USAG-Bullding Steam feasibiiity Study prepared by APS Cogenex, LLG; dated Novamber 8, 2001 and

:T;ﬂ&pdngar‘c-raﬁnemem and appraval letter dated December 14, 2001 ‘shall hereby be made part of this
Rivery ordet, .

Contractor shall provide all labor, material¢, and equipment to deeign bulld ecceptable ECMs for
USAG-Bullding Steam bulidings.

|Gompletion Date: S=ptember 13, 2002

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTER BY THE
NUMBERED DELIVERY ORDERASIT IS NOWMODIFIED, SUBJECT TO ALL OF THE TERMS
ANIJ CONDITIONS SET FORTH, AND AGREES TO PERFORM THE BAME. -

Neme/Titie :
“&Mtivga%cg'mmgagnt MMWM .- DMWW- Manager ik
The Polomae Edison Company diva SAIC-Fradarick
- |Allegheny Powa gi y ¥
Z e sture
DATE: ;’//;//)’7 DATE: Novembar 14, 2000
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FROM
301 846 5414 P.0629

. DEC=21=-2081 14:54 sa1¢ FREDERICK RCC

Instailation Servicos Phlar . APS Cogenex, L.L.C.
USAQ — Steam Conservation Energy Conservation Project Feasibility Smdy

Contrector Name; APS COGENEX, L.L.C.

=y

SCHEDULE 4
CANCELLATION CEILINGS
CANCELLATION CEILINGS —
Line am Year Cancallation
| _ Ceiling (5
0004AA |After Installation and Acceptance of ECMs ' $6,256,030
\ 0004AB |After ECM Acceptance - End of Year One $6,233,506
DO04AC [After ECM Acceptance - End of Year Two $6,187,323
0004AD |After ECM Acceptancs - End of Year Three $6,115,267
0004AE |After ECM Acceptance - End of Year Four $£6,015,181
0004AF |After ECM Acceptance - End of Year Five $5,885,117
[0004AG [ARer ECM Acceptance - End of Year Six $5,723,286
0004AH [Affer ECM Acceptance - End of Year Seven 55,526,169
GA04AI " [After ECM Accepiance - End of Year Eight 56,208,546
0004AJ |After ECM Acceptance - End of Year Nine: $5,033,561
0004AK |After EGM Acceptanice - End of Year Ten’. - $4,680.086
‘0004AL [After ECM Acceptance - End of Year Eleven $4,306,159
0004AM |After ECM Accaptance - End of Year Twelve | $3,991,778
0004AN [After ECM Acceptance - End of Year Thiriesn $3,496,142
0004AQ |After ECM Acceptance - End of Year Fourtesn $3,081,414
0004AP After ECM Acceptance - End of Year Fifteon $2,608,709 |
0004AQ {After ECM Acceptance - End of Yoar Sixteen $2,131,118
0004AR JAfter ECM Acceptance - End of Year Sevenieen |- 1,633,670,
(004AS [After ECM Acoeptance - End of Year Eightean $1,113,387 |
| 0004AT |Afier EGM Acceptance - End of Year Nineieen $560,193
0004AT [After ECM Acceptance - End of Year Twanty $0

Novarnber 6, 200) e
' Information comained in this report is confidential and !
. mmcmumx.:.c.aummmmm
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DELIVERY ORDER MODIFICATION

AMEND.MENTIMOD|F|C.:AT|ON NO.: 0002 | EFFECTIVE DATE: October 1, 2003
- SUBCONTRACTOCR NAME AND ADDRESS: ISSUED BY:

The Potomad Edisan Company SAIC-Frederick, Inc.

‘é’.f’é? mf-sgggnmyhpower ' Reseegch IIB)epartment

. P.O.BoxB - o
13&;?0;&% pri el | Frederick, MD 21702-1201
AMENDMENT OF SOLICITATION MODIFICATION OF DELIVERY ORDER
(Under BOA #97CXS0272A)
NO.: DATED: NO: 014 - USAG STEAM DATED: 01/11/02

THIS BLOCK APPLIES ONLY TO AMENDMENTS OF SOLICITATIONS

-9The above numbered solicitation is amended as set forth below. The date specifiedfor ____ Ois extended,
9 is not extended. Contractor must acknowledge receipt of this amendment by signing and returning the original of
this amendment by FadX or other similar courier.

FAILURE TO PRODUCE YOUR ACKNOWLEDGMENT AND RECEIPT WILL RESULT IN REVOCATION OF THE
MODIFICATION GRANTED.

THIS BLOCK APPLIES ONLY TO MODIFICATIONS OF SUBCONTRACTS/DELIVERY ORDERS:
- This Change Order is lssued pursuant to the General Provigion entitied Changes
: Subcontractor 9  Is nhotrequired 9 : is required to sign this document and return _2  coples to

isguing office.
ATTENTION: ANNETTE BISHOP, LEAD CONTRACTS SPECIALIST 301-228-4003 abishop@ncifcrf.gov

DESCRIPTION OF AMENDMENT/MODIFICATION
The purpose of this modification I to provide an extension to the period of performance to complete Phase Il undar
Dalivary Order #014-SAG Steam, to ravise the net investment and to incorparate the revised schedules.

1. The project will be conplated in two phases. ‘the First Fhaso will cansist of all work outside the holler plant.
The S8econd Phase will consist of all work within the boller plant.

Phase_ Completion Date
Phase [ Septamber 13, 2002
Phase Il Revised from September 30, 2003 to Decomber 31, 2003 -

2, Thae net investment Is hereby rovised from §5,862,082 to $5,862,078; tharefore, reviasd Schedules 1, 2, 3, 4, 4A,
“and 5 are herehy incorporated. It should be noted that the time extension required an adjustment to the payback
period from twenty years to twenty-one years.

3. The Permit to Construct acquired from Maryiand Department of Environment is hereby Incorporated asg .

Attachmant 1
All other terms and condlﬁons shall remain in full force and effect
SUBCONTRACTOR : SAIC Frederick Lo
. . BY:

Al ﬁz?\@ -
NAME AND T{fLE OF SIGNER | PATE SIGNED | npeq pavis / . SIGNED
R'i A. .Mag?gson \ ACTING MANAGER, \‘{3\ /;/(f/j
Vice President R ’ - ¢ T
The Potomac Edison Company ! h" 03 RESEARCH CONTRA s . \}J.\

BOA #97CXS0272A Modification #0002: Deliver Order #014-USAG STEAM o \"‘ﬁ;@ :,u{,br)‘é ‘

&
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SCHEDULE 4
CANCELLATION CEILINGS
J— — — e —
L — CANCELLATION CEILINGS B
ancallation .
Line ltem - Year Ceiling ($)
e ———————a

0004AA |After Installation and Acceptance of ECMs $1,857,002
0004AB |After ECM Acceptance - End of Year One $1,850,408
0004AC _[After ECM Acceptance - End of Year Two $6,220,105
, Il 0004AD _|After ECM Acceptance - End of Year Three $6,156,067
'I.._O004AE  |After ECM Acceptance - End of Year Four $6,062,424
D0D4AF  |After ECM Acceptance - End of Year Five .$5,940,132
0004AG _|After ECM Acceptance - End of Year Six $5,786,288
0004AH _jAfter ECM Acceptance - End of Year Seven $5,500,238
0004A| _|After EGM Acceptance - End of Year Eight $5,377.614
0004AJ | After ECM Acceptance - End of Year Nine $5,120,394
0004AK _!After EGM Acceptance - End of Year Ten $4,813,980
0004AL _|After ECM Acceptance - End of Yeer Eleven $4.448,837
0004AM |After ECM Acceptance - End of Year Twelve $4.048,176
0004AN _|After ECM Acceptance - End of Year Thirtesn $3,629,109
0004A0_ |After ECM Acceptance - End of Year Fouirteen $3,190,790
0004AP _|After ECM Acceptance - End of Year Fifteen $2,732,335
0004AQ_[After ECM Acceptance - End of Year Sixteen $2,262,819
0004AR | After ECM Acceptance - End of Year Seventeen. $1,751.273
0004AS  |After ECM Acceptance - End of Year Eighteen $1,226,687

DO04AT _ |After ECM Acceptance - End of Year Nineteen $678,001

' 0004AU  [After ECM Acdeptance = End of Year ngnty $104,1 07

0004AV |After ECM Acceptance - End of Year Twenty-One )
Cencellatian Calllngs for each time pariog establish e meximum larmination abliity of he Gavarnment In the avant of eancellation of
' ls or lerminalion for convenience of the Government. FAR 52.217-2 or 52.248-2 will apply.




